

FITNESS CENTER FLOORING
PROJECT NO. 2022-008
MATTOON ILLINOIS
March 15, 2022

ADDENDUM NO. 1
PAGE 1 OF 1

ADDENDUM NO. 1

The following shall be added to and become part of the Specifications for the above referenced project.

ITEM NO. 1

Section 01110, Part 1, 1.03, A.1, *Revise to read:* Coordinate Work schedule with the College. This project and bid will be taken to the Board of Trustees meeting on April 18, 2022 for approval. Coordination of the work schedule can begin after Board approval is granted with completion no later than June 30th, 2022.

LAKE LAND COLLEGE
Vice President for Business Services
5001 Lake Land Boulevard
Mattoon, Illinois 61938

ADDENDUM NO. 1
March 15, 2022
Project No. 2022-008

FITNESS CENTER FLOORING PROJECT

Unless this ADDENDUM NO. 1 is signed and attached to your Proposal, your Proposal will be considered irregular.

PROSPECTIVE VENDOR: _____

Signed By: _____